
Work Order (Bid Form)

WO/15015SE-6062/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

Certified Firm/Renovator Required

COMMENT

Company Name & License Number:

Contractor's Signature:

15015SE-6062AUDITAudit Name:

CLIENT CONTACT INFORMATION
NA Site Built

Built approx 1931
Approx 1703 sqft

Applicant/Person of 
Record

CLIENT INFORMATION

Polk

15015SE-6062

Alt. Client ID:

Client Name: Address:

Client ID: Turtletown, TN   37391

NA 

AGENCY INFORMATION

aramsey@sethra.us

Southeast Tennessee Human Resource Agency (423) 949-2191

(423) 949-4023312 Resource Rd.

Agency Phone:Agency:

Email Address:

Fax:Address:
Dunlap, TN   37327

Darblood@comcast.net

Bloodworth, William D. Work Phone:Agency Contact:

Email Address:

(423) 505-4585Cell Phone:

Page 1 of 11

Client Name:

Client ID: 15015SE-6062
Alt. Client ID: Polk

Work Order Name: WO/15015SE-6062/1
Work Order (Bid Form)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 5/14/2010

NA 



Measures
Vapor Barrier Needed 
(Basement/Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Must be 6 mil poly. Must be installed 100% of crawlspace with 6" turned up all 
walls and support piers.  Must be securely fastened. Must be cleated down to 
earth. Must be secured at all seams. Refer to Attachment A- Standards for 
Weatherization Materials and Southeast Field Guide.

Components Inspected

#

1

Basement /Crawlspace 
Vapor Barrier

1 1703SqFtHealth and Safety 

Labor2 1703SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Airseal four window air conditioners, Adjust door DR-2 strike plate to 
compress weatherstripping, Airseal around washing machine drain, Caulk 
above bathroom door approx three feet, Caulk crack and replace approx three 
feet of ceiling moulding in living room

Components Inspected

#

2

Infiltration Reduction10 1See 
Above

Miscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Alt. Client ID: Polk

Work Order Name: WO/15015SE-6062/1
Work Order (Bid Form)

Version 8.6.0
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Floor Ins. R-19 Front Bed Crawlspac

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

3

Floor Insulation  - 
Fiberglass Batts - R-19

1 94SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Attic Ins. R-38 Attic-3

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment This attic is over kitchen and bathroom

Components Inspected

#

4

Attic Insulation  - Blown 
Cellulose - R-38

1 332SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

5

DHW Pipe Insulation

Includes labor cost. All 
corners must be cut 
properly. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 10Linear 
Foot

Insulation

DHW Pipe Insulation2 1EachLabor

DHW Pipe Insulation3 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Wall Insulation E-2,N-2,N-3,W-1,W-
3

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment IAW homeowner the other walls are insulated.
E-2 starts approx 12 feet from back right corner.

Components Inspected

#

6

Wall Insulation  - Blown 
Cellulose - 2x4 Filled

1 666.8SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

7

DHW Tank Insulation

Includes labor cost. R-10 
minimum. Refer to 
Appendix A- Standards 
for Weatherization 
Materials and Southeast 
Field Guide.

1 1EachHot Water Equipm

DHW Tank Insulation2 1EachLabor

DHW Tank Insulation3 1EachOther

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Attic Ins. R-38 Attic-1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment This attic is the bedroom addition on the front of house along with approx 
seven feet over living room

Components Inspected

#

8

Attic Insulation  - Blown 
Cellulose - R-38

1 440SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Attic Ins. R-38 Attic-2

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment The main attic has knob and tube wiring. Homeowner to have replaced before 
contractor arrives.

Components Inspected

#

9

Attic Insulation  - Blown 
Cellulose - R-38

1 1022SqFtInsulation

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Replace Htg. System Heat-1,Heat-2

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Replace living room and hall unvented space heater with a direct vent 
propane heater. Leave kitchen heater for emergency backup. Properly 
dispose of living room and hall heaters. House is approx 1703 sqft, contractor 
to verify heater sizing.

Components Inspected

#

10

Space Heater  - 30  
kBtu/h Prop Existing, 
24 - 33 kBtu/h Prop Post

1 1EachHeating Equipmen

Space Heater  - 30  
kBtu/h Prop Existing, 
24 - 33 kBtu/h Prop Post

2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Refer to Attachment A- Standards for Weatherization Materials and Southeast 
Field Guide.

Components Inspected

#

11

CO monitor

Refer to Attachment A- 
Standards for 
Weatherization Materials 
and Southeast Field 
Guide.

1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Improper Venting (Clothes Dryer)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Dryer Vents installed with damper. Metal pipe installed without any fastners 
protruding through pipe. Must be vented to outside of home. Maximum length 
is 15 feet.  No changes allowed. Refer to Attachment A- Standards for 
Weatherization Materials and Southeast Field Guide.

Components Inspected

#

12

Dryer Vent w/ Metal 
Piping (upto 15' in 
length)

Refer to Attachment A-
Standards for 
Weatherization Materials 
and Southeast Field 
Guide.

1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Other Water Heating Problem

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

13

Equipment

Romex connector

1 1EachHealth and Safety 

Labor

Install Romex connector

2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Install Bathroom Exhaust Fan

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Exhaust fan equal to Nutone Model # 769RFT. Must be energy star or Title 24 
compliant.

Components Inspected

#

14

Bathroom exhaust fan

Exhaust fan equal to 
Nutone Model # 769RFT. 
Must be energy star or 
Title 24 compliant.

1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Lead safety for EPA-RRP compliance

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Homeowner is not sure what is under vinyl siding. The old front of house in 
attic has the old asphaft siding that may contain asbestos. Contractor to verify 
all materials before cutting and boring.

Components Inspected

#

15

EPA-RRP compliance 1Health and Safety 

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

PressureRelief Piping Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Water heater must have a copper or CPVC pipe installed on pressure relief 
valve that should terminate through the floor. If this is not possible pipe can be 
ran through wall and terminate within six inches of the ground. No more than 
two elbows may be used.

Components Inspected

#

16

Pressure relief piping

6' of copper pipe to 
extend no further than 6" 
above floor.

1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Supply Temperature Adjustment 
Needed (Water Heat)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

17

Equipment

Adjust water heater 
setting to 120 degrees F.

1 1EachHealth and Safety 

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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